CORRIGENDUM NO. 2

Name of Work: Road and Drainage works (Package – II) for Construction of Building for various schools including site developments and other works for Central University of Karnataka at Gulbarga. The work involved is mainly Civil & Construction of Buildings & related works.

NIT NO. SRO/MKT/TH/72 dt. 16-05-2011

(1) Clause no. 9, Para-2 of Special Conditions of Contract shall be read as below:

Cement, reinforcement steel, ceramic tiles, etc as listed in Annexure – A which also indicates the actual cost of the procurement of materials being supplied on FOR site basis shall be recovered from the next RA bill, shall be procured by EPI directly from the approved Manufacturer / Dealer and shall be issued to the contractor as and when received at site. Unloading, proper storage of all the materials procured by EPI shall be the responsibility of the contractor. In case contractor fails to take action for unloading or proper storage of material brought to site by EPI, the same shall be arranged by EPI at the risk and cost of contractor. In case there is delay in supply of material by EPI, the contractor will have no claim on its account.

(2) Clause no. 4, Sub-Clause- 1st Envelope (Techno-Commercial Bid), Para-2 of Instruction To Tenderers shall be read as below:

In this envelope the tenderer should also keep the EMD, complete ‘Tender Documents’ duly signed and stamped by them on each page as their acceptance, deviation sheet and unpriced copy of Summary Sheet and super scribe the envelope with “Techno-Commercial Bid".