To, All tenderers

Sub: Civil, Electrical and other utility services for Construction of Pre-Engineered Buildings (PEB) excluding PEB structures for Main overhaul hangar & connected facilities - Package- Civil –OH 3 in HAL Nasik, division. Tender no. NK/FW/CAP-622 ROH/10-11

ADDENDUM – 2 – Amendment to Addendum –1 - Annexure –A, Clause SP – 36


Sir,

Pre-bid meeting was conducted for the subject work on 22.11.2010 as notified in the tender. The queries/clarification for the subject tender is hosted in our website as Addendum 1, Addendum 2 - Amendment to Addendum –1 - Annexure –A, Clause SP – 36 is also hosted.

For detailed information regarding clarifications to pre-bid queries, Addendums etc. visit HAL website at www.hal-india.com. (Located at http://www.hal-india.com/tender_nsk_tab_). Those who download the tender from website, they can download the same till tender due date along with this Addendums. Tender submission date is extended to 21.12.2010.

The intending bidders are requested to submit the following documents along with the tender documents already published in our website duly signed with seal along with their tender. These documents will become the part of (Technical Bid) the tender documents, for the above work.

1. Addendum – 1 – Pre-bid clarifications.
2. Addendum 2 - Amendment to Addendum –1 - Annexure –A, Clause SP – 36

All other terms & conditions of the contract will remain the same. Tenderers who are interested in business with HAL are required to contact HAL directly & HAL has not nominated any agent/mediators for this.

N.B.: Tenderers are requested to be in touch with our website till the date of opening of the tender in order to be informed about any corrigendum / modification etc. in the tender.

Thanking you,

Yours faithfully
For HAL Aircraft Division, Nasik

Sd/-
M R Sahoo
Ch. Manager (Works)
ADDENDUM – 2 – Amendment to Addendum –1 - Annexure –A, Clause SP – 36

SP- 36 PRICE ESCALATION FOR CEMENT, REINFORCEMENT STEEL, STRUCTURAL STEEL AND BITUMEN

The price variation for the following materials shall only be reimbursed when there is increase beyond 5% over the base price of respective commodities as listed below:

<table>
<thead>
<tr>
<th>Commodity</th>
<th>Basic Price as per SSR 2010</th>
</tr>
</thead>
<tbody>
<tr>
<td>Cement</td>
<td>Rs. 5406.00/ MT</td>
</tr>
<tr>
<td>Reinforcement steel</td>
<td>Rs. 41100.00/ MT</td>
</tr>
<tr>
<td>Structural Steel</td>
<td>Rs. 42300.00/ MT</td>
</tr>
<tr>
<td>Plates (Plain/Chequerred)</td>
<td>Rs. 48200.00/MT</td>
</tr>
<tr>
<td>Bitumen (any grade)</td>
<td>Rs. 38187.50/ MT</td>
</tr>
</tbody>
</table>

These base prices indicated are for the calculation of price variance only and not to be considered for any other purpose whatsoever.

The above base prices shall be applicable only to this contract and not to be considered for any purpose whatsoever except for calculating the price variation. The base prices indicated above is inclusive of all statutory taxes, freight, loading and unloading.

In case of any variation in base price for the period under reckoning, of the above commodities exceeds 5% of the base price, the variation up to (+) 5% shall be borne by the contractor and the variation over and above 5% only be reimbursed by HAL. This reimbursement shall be paid only for the materials actually consumed in the work at site or theoretical consumption required for the work whichever is less.

The above variance shall be reimbursed with reference to the escalation /enhancement published by MES applicable to the Ojhar Area from time to time or the market price (Purchase rate inclusive of all taxes and duties) whichever is lower.

The reimbursement on price variation shall be made only during the scheduled contract period as specified in the tender. However during the extended period of contract, the reimbursement shall be paid for the above materials at the prevailing price of materials on the scheduled date of completion. In case the price of material or the enhancement/escalation published by MES becomes lower (came down) during extended period than the price of material or enhancement/escalation published by MES at the scheduled date of completion, the lower will only be considered for reimbursement. The extended period shall not include Time extension granted by HAL where delay is not attributed to the contractor.

The contractor shall produce necessary documentary proof like bills/cash memo/vouchers in original for the purchase of materials listed above.

The rate mentioned in the cash memo of the purchased materials {FOR at site of work, HAL} shall be inclusive of statutory taxes, freight etc. The bill/cash memo/vouchers shall be submitted to the Engineer In Charge who in turn will verify the authenticity of the bill with respect to the material brought at site and recorded in the relevant documents, before considering the price variance.

The above clause of price variance will be applicable to the commodities listed in the clause, irrespective of whatsoever terms and conditions have been specified herein above. The above clause is limited only to the commodities listed above and for all other cases; the terms and conditions specified elsewhere in the tender document would apply.