SHORT NOTICE INVITING TENDER

1. Tender for providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

2. Engineering Projects (India) Ltd., invites the sealed item rate tenders as per the brief particulars of scope of work in this tender providing labour in Centering and Shuttering and related works as specified in Bill of Quantities (BOQ) and Technical specifications’ from the eligible and interested bidders who are well experienced in the similar type of works and the details are given below:

<table>
<thead>
<tr>
<th>Name of Work</th>
<th>Estimated Cost (Rs.)</th>
<th>Time of Completion</th>
<th>EMD Deposit (Rs.)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)</td>
<td>3,50,00,000.00 (Rupees Three Crores and Fifty Lakhs Only)</td>
<td>09 (Nine) Months</td>
<td>7,00,000/- (Rupees Seven Lakhs Only)</td>
</tr>
</tbody>
</table>

3. Time schedule of Tender activities:
   (i) Date & Time for available of tender documents: From 28.08.2013 to 03.09.2013 – upto 02:00 PM
   (ii) Last Date & Time of submission of Tenders: On or before 03.09.2013 – by 03:00 PM
   (iii) Date & Time of opening tender (Techno-Commercial Bid): 03.09.2013 at 04:00 PM

The intending bidders can send their authorized representative at the time of opening the Techno-Commercial part of the offers.

4. Contractors who fulfill the following basic qualifying requirements are eligible to participate in the tender.
a) Contractor should have executed **Similar Works** during the last 5 years ending 31.03.2013 as given below

**One (01)** similar completed works valuing **at least 80%** of the estimated cost put to tender.

**OR**

**Two (02)** similar completed works valuing **at least 50%** of the estimated cost put to tender.

**OR**

**Three (03)** similar completed works valuing **at least 40%** of the estimated cost put to tender.

The “**Similar Works**” mean construction of building works / R.C.C. structure

b) The value of executed works by the tenderer shall be brought to current costing level by enhancing the actual value of work done at the **simple rate of 7% per annum** calculated from the date of completion to the last date of receipt of application of tenders.

c) Should have average annual financial turnover on works amounting **atleast 30%** of the estimated cost during the immediate **last three (3) consecutive financial years ending on 31.03.2013**. This should be duly certified by a Chartered Accountant. Provisional Balance sheet duly certified by a Chartered Accountant may be submitted for 2012-13.

d) The bidding capacity of the contractor should be equal to or more than the estimated cost of the work put to Tender. The bidding capacity shall be worked out by the following formula:

\[
\text{Bidding Capacity} = \left[ A \times N \times 2 \right] - B
\]

Where,

\[ A = \text{Maximum value of construction works executed in any one year during the last five years taking into account the completed as well as works in progress} \]

\[ N = \text{Number of years prescribed for completion of work for which bids have been invited} \]

\[ B = \text{Value of existing commitments and ongoing works to be completed during the period of completion of work for which bids have been invited} \]

e) Should have a valid **PAN** (Permanent Account Number of Income Tax)

f) It is desirable to have valid **PF Registration No. & VAT Registration No.** In case, the Contractors do not have **PF Registration No. & VAT Registration No.** then they will have to give undertaking that they will obtain **PF Registration No. & VAT Registration No.**
No. within one month of award of work or before release of payment against 1st RA Bill.

g) Financial data of the work done for latest last five (5) years has to be submitted by the tenderer. The financial data shall be certified by the Chartered Accountant with his stamp and signature. Last five (5) years means 2011-2012, 2010-2011, 2009-2010, 2008-2009 and 2007-2008

Even though an applicant may satisfy the eligibility criteria, EPI reserves the right for not issuing the tender document if the applicant’s has record of poor performance such as abandoning work, not properly completing the work, delay in completion of work, poor quality of work, financial failure / weakness etc.

5. Joint Venture parties / contractors are not allowed to participate in this tender.

6. The experience certificates issued by Government Organizations / Semi Government Organizations / State Government / Public Works Department / Central Government / Public Sector Undertakings / Autonomous Bodies / Municipal Bodies / Public Limited Companies listed on BSE / NSE shall only be accepted for assessing the eligibility of the tenderer. Certificates issued by Public Limited Company and Private Party must be supported by TDS certificates / Turnover Certificate from Chartered Account in support of value of work done by the tenderer.

7. Copies of the documents such as Letter of Authority / Intent, Work Order, Agreement, etc. to be submitted in support of “Works under Execution” should be issued by the above Authorities only.

8. Completion certificates from the client shall be in the name of the company who is submitting the tender. The contractor has to produce original documents for the verification as and when demanded. The tender of any tenderer shall be rejected if in the detailed scrutiny; documents submitted along with the tender are found to unsatisfactory / forged. The decision of EPI in this regard shall be final and the binding the tenderer.

9. The contractor has to produce original documents for the verification at the time of purchase of Tender Documents. Issuance of Tender Documents to any tenderer shall, however, not construe that the tenderer is considered to be qualified for the tender work and the same may be rejected if on detailed scrutiny, the documents submitted along with the tender are found to be unsatisfactory / forged.

10. EPI reserves the right to extend the date of submission of the tender or cancel the tender or annul this process without assigning any reason whatsoever.
11. Tender documents comprising of the following are available on the website of: 

(i) Notice Inviting Tender

(ii) Instruction to Tenderers & General Conditions of Contract (GCC of EPI), Memorandum, Form of Tender, letter of Undertaking

(iii) Additional Conditions of Contract

(iv) GCC of CPWD 2010

(v) Price Bid / Bill of Quantity

12. All tenders shall be accompanied by the Earnest Money Deposit (EMD) of Rs.7,00,000/- (Rupees Seven Lakhs Only). This can be either in the form of a/c. payee Demand Draft or Pay Order of any Nationalized Bank / Scheduled Bank for the full amount of EMD payable favouring “Engineering Projects (India) Ltd., and payable at Chennai. The EMD can also be submitted in the form of a bank guarantee equivalent to the full value of EMD of any Nationalised bank/ scheduled bank made in the prescribed format as given in the GCC of EPI. The bank guarantee shall be initially valid for 90 days from the due date of submission. The bank guarantee will be sent by EPI for its confirmation to the Regional Office / Corporate Office of the issuing bank.

13. The Terms & Conditions contained in this NIT and tender documents shall be applicable

14. EPI reserves the right to accept any tender or reject any or all tenders or annul this tendering process without assigning any reason and liability whatsoever and to re-invited the tender at its sole discretion.

EPI does not bind its effects to accept the lowest bid. EPI also reserves its right to split the works under the present tender to two or more contractors.

15. The corrigendum or addendum, extension, cancellation of this NIT, if any, shall be hosted on the www.epi.gov.in / www.eprocure.gov.in. The bidders are required to check EPI’s website regularly for this purpose, to take into account before submission of tender. All Corrigendum and addendum are to be submitted duly signed & stamped.

16. The price bid of only those bidders whose bid has been technically accepted on the basis of documents submitted shall be opened with prior intimation to them. The interested bidder can send his authorized representative at the time of opening of the price bid. However, it is made clear that the offers of the bidders found accepted to EPI shall be subject to the confirmation of authentically of the PQ documents.

17. The tenderer is required to submit all the documents duly signed and stamped on each page as token of acceptance.
18. The Tender documents shall be submitted to

The General Manager
Engineering Projects (India) Ltd.
3-D, East Coast Chambers
92, G.N. Chetty Road
T.Nagar, Chennai 600 017

Ph.No. 044-28156421, 044-28156886, 044-28157106
Fax No. 044-28156629
ADDENDUM TO INSTRUCTION TO TENDERERS

1.0 MODE OF SUBMISSION

(a) The tenderer is required to submit their offer in two (02) separate envelopes / Covers (Envelope 1 and Envelope 2) as mentioned in the Instruction to Tenderers.

(b) The Envelope – 1 shall also contain the documents meeting the qualifying criteria mentioned in ‘Notice Inviting Tender’ Clause No. 4.0 (a) to 4.0 (h) in addition to Clause No. 1.0 (i) to (vi) given in Page No. (1) of “INSTRUCTIONS TO TENDERERS” and the documents as per Clause no. 3 below.

(c) The Envelope -2 shall contain Price Bid / Bill of Quantity

2.0 Clause No. 1.1 of Instruction to Tenderers as given in Page (2) of Instruction to Tenderers stands amended as below:

First the Envelope – 1 of the tenderer shall be opened. Tenderers who un-conditionally accept the tender conditions, deposit the required Earnest Money, who meets the qualifying criteria mentioned in Clause No. 4.0 (a) to 4.0 (h) of NIT, submit tender fees, if applicable and whose Techno – Commercial Bid along with PQ documents is found suitable shall be considered for the opening of their Price Bid and Envelope – 2 of such tenderers shall only be opened. The Tenders not accompanied by requisite Earnest Money and / or not conveying un-conditional acceptance of tender conditions and / or not meeting the qualifying criteria or whose Techno – Commercial Bid and PQ Documents are not found acceptable, shall be rejected and such tenderer shall not be allowed to attend Price Bid opening i.e. opening of Envelope – 2.

3.0 Clause No. 19 of Instruction to Tenderers as given in Page (6) of Instruction to Tenderers stands amended as below:

Tenderer shall submit the following documents along with their tenders in Envelope-1 (Techno-Commercial Bid)

a) List of works executed during the last 5 years indicating name of the client, value, date of start and completion. (Annexure – B) along with notarized copies of experience certificate.

b) List of works under execution indicating name of the client, value, date of start and completion. (Annexure – C) along with notarized copies of Letter of Authority / Award, Intent, Work Order, Agreement etc.

c) Details of similar works executed during last 5 years (Annexure – D) along with notarized copies of certificate

d) Notarised copies of Audited balance sheet and profit and loss account for the last 3 years.

e) Notarised copies of turnover certificate for last 3 (three) financial years issued by the Chartered Accountant.

f) Copy of latest income-tax returns filed.
g) Details of manpower to be deployed exclusively for this work (Annexure – E).

h) Details of Construction Plants & Equipments, tools and plants to be deployed exclusively for this work (Annexure - F)

i) Credentials and completion certificates.

j) Registration Certificate/Memorandum of Association/Partnership Deed.

k) Copy of Provident Fund Number allotted by PF authorities.

l) Copy of letters of registration with various authorities like CPWD, State PWD, MES and Public Sector Undertakings, etc.

m) Latest Solvency certificate from Nationalized / Scheduled Bank / Revenue Department

n) Latest Sales Tax Registration and Clearance Certificate.

o) Contact details (Annexure – G)

p) Any other document as stipulated above and in “Tender Documents”
ADDITIONAL CONDITIONS OF CONTRACT

1. Commencement and Completion of Project: The date of start of contract shall be reckoned from the date of issue of letter / telegram / FAX of Intent and the total work has to be completed in – 9 (Nine) Months in accordance with table of milestone.

2. Tender Documents: Following documents shall form the part of contract Documents and the tenderer shall submit these documents along with the other documents mentioned elsewhere in the tender.
   a) Notice inviting the Tender
   b) Addendum to Instructions to Tenderers.
   c) Letter of Undertaking
   d) Form of Tender
   e) Memorandum
   f) Additional Conditions of Contract
   g) General Conditions of Contract – CPWD 2010
   h) Bill of Quantities
   i) All Addendum and Corrigendum
   j) Instruction to Tenderers and General Conditions of Contract (GCC) of EPI. This can be downloaded from EPI website at www.epi.gov.in >Tenders > GCC

3. Taxes and Duties:

   The rates quoted by the tenderer / contractor are inclusive of all taxes and duties except service tax. Service tax if applicable shall be reimbursed by EPI at actuals.

4. In the event of award of “Works”, Contractor shall submit to EPI, Bank Guarantees from a Nationalised Bank / Scheduled Bank towards Security Deposit cum performance guarantee @ 5.0% of the contract value of the accepted tender within 15 days from the date of LOI as per the EPI format enclosed and BG shall be valid upto the defect liability period i.e 12 (Twelve) months from the date of taking over the project with claim period of 6 months. In case the contractor fail to furnish the security deposit cum performance guarantee within 15 days from the date of LOI, EPI may revoke the LOI and forfeit the EMD submitted by the contractor.

5. The final bill payment to the Contractor shall be released only after receipt of corresponding payment from client as per agreement of EPI with the client for the “Works” and as per statutory requirement. The Contractor shall have no claim on EPI in case the payments are delayed by the client due to any reason whatsoever.

6. Mobilization Advance, Mobilization advance up to maximum of amount with interest as mentioned in the “Memorandum” shall be paid to the Contractor on submission of an irrevocable and unconditional Bank Guarantee equivalent to 110% of the amount (subject to the maximum value as mentioned in the ‘Memorandum’)

7. The Contractor shall be fully responsible to complete the “Works” in workmen like manner to the satisfaction of Client and EPI by maintaining high standard of quality and precision as per ‘Tender documents’, Agreements, Terms & Conditions, Specifications, Drawings etc., within the contractual completion period and within their quoted rates/amount. In case Client reduces or increases scope of work related to Contractor’s
portion of work, the same shall be binding on the Contractor. In case there is a reduction
in the rates of EPI arising out of such transaction or enlargement of EPI's rates
pertaining to the Contractor's portion of work, the contractor shall remain bound to
execute the works at the rates reduced or enlarged proportionately.

8. The Contractor shall be responsible for timely completion of the “Works” within the
contractual completion period. Total Liquidated Damages/Compensation for delay, if
any imposed / deducted from EPI’s bills by Client shall be recovered from Contractor’s
bills or other dues. Otherwise, Liquidated Damages / Compensation for delay shall in
general be governed by the relevant clauses of GCC.

9. Issues related to interpretation and claims, if any, related to Contractor's scope of work,
arising out of contract between EPI and Client shall be referred with full justification by
Contractor to EPI for settlement with Client including arbitration with Client, if
inescapable, and outcome of such a settlement shall be binding on Contractor. EPI at its
option may associate the Contractor in the above process of settlement for Contractor's
portion of work. The cost & expenses on arbitration with Client shall be shared by EPI
and Contractor in proportion of Contractor’s offer and EPI's mark up towards its
overheads & profits. In case the award/settlement with the Client is in favour of EPI,
ninety percent of the award/settlement amount shall be shared between EPI and
Contractor in proportion of Contractor's contract price with EPI and EPI's mark up
towards its overheads & profits. The balance ten percent of the award/settlement amount
shall be retained by EPI towards its administrative charges. In case the award/settlement
is against EPI, the entire damages/counterclaims imposed, if any, shall be borne by
Contractor alone and the Contractor shall have no claim whatsoever against, EPI in such
a settlement. Further, EPI shall have no liability towards any claim of the Contractor,
which are not paid by the Client.

10. The Contractor shall plan and execute the “Work” in his scope of work in such a manner
that the other works, connected with the “Works” of the Contractor, but not included in
Contractor’s scope of work do not get affected / delayed.

11. Contractor shall ensure compliance with all Central, State and Local Laws, Rules,
Regulations etc. as applicable or may be applicable during the course of execution,
maintenance etc. of the “Works” and shall indemnify EPI against any claim or damages
whatsoever on such accounts. The Contractor shall keep EPI indemnified at all times
against infringement of any Patent or Intellectual Property rights.

12. The contractor shall make necessary safety arrangements at site including as mentioned
in GCC and always keep EPI indemnified against any injury, claim, loss or consequence
whether minor, major or fatal. The contractor shall have no claim whatsoever on EPI on
this account.

13. All the plant & machineries required for execution of the project are in the scope of the
Contractor and the same are to be mobilized at site immediately.

14. The bid should be submitted in original documents as issued by EPI or as downloaded
from the website www.epi.gov.in or www.eprocure.gov.in. No alteration or correction
should be made under any circumstances in the bid documents issued by EPI or as
downloaded from the website.

15. If there are any provisions / conditions in these Additional Conditions of Contract, which
are at variance with the provisions / conditions of General Conditions of Contract of EPI /
Client or mentioned elsewhere in the tender, the provisions / conditions in these
Additional Conditions of Contract shall take precedence.
16. The rate quoted by the Contractor is inclusive of constructing temporary approach road to site, fencing, etc. as required for completion of work.

17. The contractor shall have to execute the work in pace and in such a way to facilitate agencies engaged simultaneously for execution of other works required for completion of the Structure / Building. No claim shall be entertained due to work being executed in the above circumstances.

18. Contractor can draw water from the open well located at the site premises. However, no claim by the Contractor shall be entertained in case water is not available in that well and Contractor shall make his own arrangement for getting water.

19. Construction power required by the contractor in execution of works under his scope shall be provided by EPI at one point within the work site. The contractor has to make the required arrangements for subsequent distribution and consumption at his cost.

20. Payment terms:

   Payment shall be released to the contractor in the flowing manner
   a) 75% of the amount proportionate to work executed by the contractor after due acceptance (i.e. after straightening, cutting, bending, placing in position over cover blocks and binding all complete shall be paid against fortnightly running bills duly supported by measurements as certified by a person authorized by the EIC to do so as interim payments.

   b) 15% of the amount due to the sub-contractor against the total work executed by him shall be paid after pouring of the concrete against running bills duly supported by measurements as certified by a person authorized by the EIC to do so as interim payments.

   All such payments as mentioned at a) and b) above shall be regarded as payment by way of advances against final payment only and shall not preclude the requiring of bad, unsound work to be rejected, removed, taken away and reconstructed or re-erected. A certificate given by the EIC or a person on his behalf relating to the work done or materials delivered forming part of such payment may be modified or corrected by any subsequent such certificate or by final certificate and shall not by itself be conclusive evidence that any work or materials to which it relates is /are in accordance with the contract specifications.

   c) Balance 10% of amount due to the sub-contractor against the total work executed by him shall be paid on expiry of the defect liability period of one year from the date of completion of all works as per the contract or completion of entire RCC work of the respective building. EPI, however, at any point of time and as a special case and without any precedence or dilution of any of its rights as per the terms and conditions of this work order or under the laws may release a part of the balance amount of 15% on a specific request of the sub-contractor under certain convincingly compelling circumstance. The sub-contractor, in any case, shall remain liable to rectify all the defects found during the defect liability period at his own cost and expenses. Nothing extra shall be paid to the contractor for rectification of defects, if any, found during the defect liability period is attributable to the sub-contractor.
However, the amount due to the contractor under clause 23(C) can be released to him against submission of bank guarantee of equivalent value valid till the expiring of defect liability period with a claim period of 6(Six) months thereafter.

21. The safety appliances like safety shoes, safety helmets (workmen category), safety belts, safety nets, goggles, safety gloves etc. shall be provided by EPI on returnable basis. The contractor shall remain liable to pay EPI the cost of such materials or any other item belonging to EPI and issued to him in case they are lost or damaged (except the normal wear and tear) by the contractor or any of his employees.

22. Quantity Variation:

There shall be no change in rates if the quantity varies upto +20% and to any limit on the negative side.
LETTER OF UNDERTAKING
(TO BE ENCLOSED IN ENVELOPE-1 ALONGWITH EMD)
(TO BE TYPED ON LETTER HEAD)

To
The General Manager
Engineering Projects (India) Ltd.,
3-D, East Coast Chambers,
92, G.N. Chetty Road,
T.Nagar, Chennai – 600 017

REF. : Tender for providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

Sir,

UNDERTAKING FOR ACCEPTANCE OF TENDER CONDITIONS

1. The Tender Documents for the work as mentioned in “Memorandum” to “Form of Tender” have been issued to me / us by ENGINEERING PROJECTS (INDIA) LIMITED and I / We hereby unconditionally accept the tender conditions and Tender Documents in its entirety for the above work.

2. The contents of clause 1.2 and 1.3 of (GCC) the Tender Documents (Instructions to Tenderers) have been noted wherein it is clarified that after unconditionally accepting the tender conditions in its entirety, it is not permissible to put any remark(s) / condition(s) (except unconditional rebate on price, if any) in the ‘Price-Bid’ enclosed in “Envelope-2” and the same has been followed in the present case. In case this provision of the Tender is found violated at any time after opening “Envelope-2”, I / We agree that my/our tender shall be summarily rejected and EPI shall, without prejudice to any other right or remedy be at liberty to forfeit the full said Earnest Money absolutely.

3. The required Earnest Money for this work is enclosed herewith.

Yours faithfully,

(Signature of the Tenderer)
Seal of Tenderer
Date:

Signature of Bidder with Seal
FORM OF TENDER
(TO BE TYPED ON LETTER HEAD)

To
The General Manager
Engineering Projects (India) Ltd.,
3-D, East Coast Chambers,
92, G.N. Chetty Road,
T.Nagar, Chennai – 600 017

REF. : Tender for providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

1. I/We hereby tender for execution of work as mentioned in “Memorandum” to this “Form of Tender” as per Tender Documents within the time schedule of completion of work as per separately signed and accepted rates in the Bill of Quantities / Summary of Cost quoted by me / us for the whole work in accordance with the Notice Inviting Tender, Conditions of Contract, Specifications of materials and workmanship, Bill of Quantities Drawings, Time Schedule for completion of jobs, and other documents and papers, all as detailed in Tender Documents.

2. It is agreed that the time stipulated for jobs and completion of works in all respects and in different stages mentioned in the “Time Schedule for completion of jobs” and signed and accepted by me/us is the essence of the contract. I/We agree that in case of failure on my/our part to strictly observe the time of completion mentioned for jobs and the final completion of works in all respects according to the schedule set out in the said “Time Schedule for completion of jobs” and stipulations contained in the contract, the recovery shall be made from me/us as specified therein. In exceptional circumstances extension of time which shall always be in writing may, however be granted by EPI at its entire discretion for some items, and I/We agree that such extension of time will not be counted for the final completion of work as stipulated in the said “Time schedule of completion of jobs”.

3. I/We agree to pay the Earnest Money, Security Deposit cum Performance Guarantee, Retention Money and accept the terms and conditions as laid down in the “Memorandum” to this “Form of Tender”.

4. Should this Tender be accepted, I/We agree to abide by and fulfill all terms and conditions referred to above and as contained in Tender Documents elsewhere and in default thereof, allow EPI to forfeit and pay EPI, or its successors or its authorized nominees such sums of money as are stipulated in the Tender Documents.

Signature of Bidder with Seal
5. I/We hereby pay the earnest money amount as mentioned in the “Memorandum” to this “Form of Tender” in favour of Engineering Projects (India) Limited payable at place as mentioned in the “NIT/ITT”.

6. If I/we fail to commence the work within 10 days of the date of issue of Letter of Intent and / or I/We fail to sign the agreement as per Clause 84 of General Conditions of Contract and/or I/We fail to submit Security Deposit cum Performance Guarantee as per Clause 9.0 & 9.1 of General Conditions of Contract, I/We agree that EPI shall, without prejudice to any other right or remedy, be at liberty to cancel the Letter of Intent and to forfeit the said earnest money as specified above.

7. I/We are also enclosing herewith the Letter of Undertaking on the prescribed proforma as referred to in condition of NIT.

Date the __________________________ day of _______________________________

SIGNATURE OF TENDERER

NAME (CAPITAL LETTERS) : _______________________________________________

OCCUPATION __________________________________________________________

ADDRESS
____________________________________________________________________
____________________________________________________________________

SEAL OF TENDERER
MEMORANDUM
(ENCLOSURE TO FORM OF TENDER)

REF.: Tender for providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No.: SRO/MKT/TH/219 dt. 28.08.2013

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description</th>
<th>Cl. No.</th>
<th>Values / Description to be application for relevant clause(s)</th>
</tr>
</thead>
<tbody>
<tr>
<td>i)</td>
<td>Name of Work</td>
<td></td>
<td>Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)</td>
</tr>
<tr>
<td>ii)</td>
<td>Owner / Client / Employer</td>
<td>CPWD, Project Zone, Calicut</td>
<td></td>
</tr>
<tr>
<td>iii)</td>
<td>Type of Tender</td>
<td>Item Rate Contract</td>
<td></td>
</tr>
<tr>
<td>iv)</td>
<td>Earnest Money Deposit</td>
<td>NIT</td>
<td>Rs.7,00,000/- (Rupees Seven Lakhs Only)</td>
</tr>
<tr>
<td>v)</td>
<td>Estimated Cost</td>
<td>NIT</td>
<td>Rs.3,50,00,000.00 (Rupees Three Crores and Fifty Lakhs Only)</td>
</tr>
<tr>
<td>vi)</td>
<td>Time for completion of work</td>
<td>NIT</td>
<td>09 (Nine) Months</td>
</tr>
<tr>
<td>vii)</td>
<td>Mobilization Advance</td>
<td>-</td>
<td>10% of Contract Value with interest, against irrevocable Bank Guarantee to be released in one or more installments as decided by EIC and submission of security deposit cum performance guarantee.</td>
</tr>
<tr>
<td>viii)</td>
<td>Interest Rate on Mobilization</td>
<td>-</td>
<td>At a simple interest rate of 12% (Twelve percent) per annum</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---</td>
<td>---</td>
<td>---</td>
<td></td>
</tr>
<tr>
<td>i)</td>
<td>Number of installments for recovery of Mobilization Advance</td>
<td>-</td>
<td>As per GCC of EPI</td>
</tr>
<tr>
<td>x)</td>
<td>Schedule of Rates Applicable</td>
<td>-</td>
<td>As mentioned in the BOQ</td>
</tr>
<tr>
<td>xi)</td>
<td>Validity of Tender</td>
<td>-</td>
<td>90 (Ninety) days</td>
</tr>
<tr>
<td>xii)</td>
<td>Security Deposit cum Performance Guarantee</td>
<td>-</td>
<td>5.0% (Five Percent only) of Contract value in the form of Bank Guarantee from any Nationalised Bank within 15 days from the date of issue of letter / fax / telegram of Intent of tender. Otherwise EMD will be forfeited and LOI will stand cancelled.</td>
</tr>
<tr>
<td>xiii)</td>
<td>Retention Money</td>
<td>10.0</td>
<td>10% (Ten Percent Only) of the gross amount of each running bill will be deducted. In case EMD is deposited by the successful bidder in the form of DD, then the same shall be adjusted towards retention money.</td>
</tr>
<tr>
<td>xiv)</td>
<td>Time allowed for starting the work</td>
<td>43.0</td>
<td>The date of start of contract shall be reckoned after 7 (seven) days from the date of issue of telegram / letter / FAX of Intent of Tender.</td>
</tr>
<tr>
<td>xv)</td>
<td>Defect Liability Period</td>
<td>74.0</td>
<td>12 (Twelve) months from the date of taking over of works or as per client’s NIT whichever is later.</td>
</tr>
<tr>
<td>xvi)</td>
<td>Arbitration</td>
<td>76</td>
<td>Arbitration shall be as per provisions of clause no. 76 of GCC. The venue of Arbitration shall be EPI, Chennai</td>
</tr>
<tr>
<td>xvii)</td>
<td>Jurisdiction</td>
<td>76.3</td>
<td>Courts in Chennai</td>
</tr>
</tbody>
</table>

SIGNATURE OF TENDERER

NAME (CAPITAL LETTERS) : __________________________________________

OCCUPATION ________________________________________________

ADDRESS _____________________________________________________

SEAL OF TENDERER ____________________________________________

Signature of Bidder with Seal
Sub: List and recovery rate of material to be issued by EPI

Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattungal Junction)

**NIT No.** : SRO/MKT/TH/219 dt. 28.08.2013

Not Applicable
Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

**LIST OF WORKS EXECUTED DURING THE LAST 5 YEARS**

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description of the work</th>
<th>Name of Employer / Client</th>
<th>Value of Contract (Rs in Crores)</th>
<th>Date of Start</th>
<th>Stipulated Date of Completion</th>
<th>Actual Date of Completion</th>
<th>Reasons for delay in completion, if any</th>
<th>Whether LD / Penalty has been imposed by Employer / Client</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Note: LD - Liquidated Damage**
Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for "Construction of Mega Hostel for NIT, Calicut" at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

**LIST OF WORKS UNDER EXECUTION**

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description of work</th>
<th>Contract No. &amp; Date</th>
<th>Name and Address of Employer / client</th>
<th>Value of contract (Rs. In Crores)</th>
<th>Value of work completed as on date (Rs. in Crores)</th>
<th>Value of works to be completed during the period of tender completion as per the tender (Rs. In Crores)</th>
<th>Stipulated period of completion</th>
<th>Anticipated date of completion</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

**SIMILAR WORKS EXECUTED DURING LAST 5 YEARS**

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description of the work</th>
<th>Name of Employer / Client</th>
<th>Value of Contract (Rs. in Crores)</th>
<th>Date of Start</th>
<th>Stipulated Date of Completion</th>
<th>Actual Date of Completion</th>
<th>Reasons for delay in completion, if any</th>
<th>Whether LD / Penalty has been imposed by Employer / Client</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Note: LD - Liquidated Damage**
ENGINEERING PROJECTS (INDIA) LIMITED  
(A Government of India Enterprise) 

ANNEXURE - E

Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No. : SRO/MKT/TH/219 dt. 28.08.2013

DETAILS OF MANPOWER TO BE DEPLOYED EXCLUSIVELY FOR THIS WORK

<table>
<thead>
<tr>
<th>Sl.No.</th>
<th>Position</th>
<th>Name</th>
<th>Qualification</th>
<th>Year of Experience (General)</th>
<th>Years of experience in the proposed position</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Note: Above list shall contain the details of site incharge, site engineers, safety officer, planning engineer, site supervisors, quality control engineer, etc. to be deployed exclusively for this job.
Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

NIT No.: SRO/MKT/TH/219 dt. 28.08.2013

**DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED FOR CARRYING OUT THE WORK**

<table>
<thead>
<tr>
<th>Item of Equipment</th>
<th>Nos.</th>
<th>Equipment information</th>
<th>Ownership status</th>
<th>Current location</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>Capacity or type</td>
<td>Age</td>
<td>Condition</td>
<td>Presently owned</td>
</tr>
<tr>
<td></td>
<td>2</td>
<td>3</td>
<td>4</td>
<td>5</td>
<td>6</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
CONTACT DETAILS

1. Name of the tenderer:

2. Name of the contact person:

3. Details of the person who signed this tender documents
   Name:
   Designation:

4. Postal address for communication:

5. E-mail address:

6. Office phone numbers:

7. Fax numbers:
PROFORMA OF SCHEDULES

This document shall be read in conjunction with the General Conditions of Contract 2010 of Central Public Works Department.

Schedule ‘A’ Schedule of quantities … As per BOQ

Schedule ‘B’ Schedule of materials to be issued to the Contractor .... As per NIT

Schedule ‘C’ Tools and plants to be hired to the contractor .... Nil

Schedule ‘D’ Extra schedule for specific requirements / documents for the work .... Nil

Schedule ‘E’

Reference to General Conditions of Contract

Name of Work: Providing labour in centering and shuttering all complete of Hostel Building and connected retaining wall for the project at all levels (height upto 33m above FGL) for “Construction of Mega Hostel for NIT, Calicut” at NIT, Calicut (Near Kattangal Junction)

Estimated Cost of Work: As per NIT

(i) Earnest Money: As per NIT

(ii) Performance Guarantee: As per NIT

(iii) Security Deposit: As per NIT

Schedule ‘F’

Office Inviting Tender:

The General Manager,
Engineering Projects (India) Ltd.,
3-D, East Coast Chambers,
92, G.N. Chetty Road,
T.Nagar, Chennai – 600 017.
Phone No. 044-28156421 / 281568 / 28157106
Maximum percentage for quantity of items of work to be executed beyond which rates are to be determined in accordance with Clauses 12.2 & 12.3 ..... See below

Definitions: 2(v) Engineer in-Charge to be notified later

2(viii) Accepting Authority ..... EPI/CPWD

2(x) Percentage on cost of materials and Labour to cover all overheads and profit ..... As applicable

2 (xi) Standard Schedule of Rates ..... As quoted by the tenderer

2(xii) Department ..... EPI/CPWD

9(ii) Standard CPWD Contract Form GCC 2010, CPWD Form 8 modified & corrected ..... General Conditions of Contract 2010

Clause 1

(i) Time allowed for submission of Performance Guarantee from the date of Issue of Letter of Acceptance ..... 15 (Fifteen) days

(ii) Maximum allowable extension beyond the period provided in (i) above ..... NIL

Clause 2

Authority for fixing compensation under clause 2 ..... EPI/CPWD

Clause 2A

Whether Clause 2A shall be applicable ..... Yes

Clause 5

Number of days from the date of issue of Letter of Acceptance for reckoning date of start ..... 7(Seven)
Mile Stone(s) as per table given below:-

<table>
<thead>
<tr>
<th>S.No.</th>
<th>Description of Milestone (Physical)</th>
<th>Time allowed in months (from date of start)</th>
<th>Amount to be withheld in case of non-achievement of milestone</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>RCC framed structure upto plinth level</td>
<td>3 months</td>
<td>In the event of non-achievement of the necessary progress Rs. 40 (Forty) Lakhs will be withheld for failure of each mile stone</td>
</tr>
<tr>
<td>2.</td>
<td>Completion of entire RCC framed structure</td>
<td>9 months</td>
<td>-do-</td>
</tr>
</tbody>
</table>

Time allowed for execution of work .......... 9 (Nine) months

Authority to decide:

(iii) Extension of time .......... EPI/CPWD

(iv) Rescheduling of mile stones .......... Not allowed

Clause 6, 6A

Clauses applicable – (6 or 6A) .......... 6A

Clause 7

Gross work to be done together with net payment / adjustment of advances for materials collected, if any, since the last such payment for being eligible to interim payment, .......... As per payment terms

Clause 10A

List of testing equipment to be provided by the contractor at site lab .......... NIL

Clause 10B(ii)

Whether clause 10B(ii) shall be applicable .......... As per NIT

Clause 10C

Component of labour expressed as percent of value of work .......... Not Applicable
Clause 10CA  .... As per NIT

Clause 11

Specifications to be followed for execution of work: CPWD specification 2009, Volume I & II (With upto date correction slips)

Clause 12

12.2 & 12.3 – Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for building work .... As per NIT

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for foundation work .... As per NIT

Clause 16

Competent Authority for deciding Reduced rates .... EPI / CPWD

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site. ..... As per requirement

Clause 36 (i)

Requirement of Technical Representative(s) and recovery rate

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Minimum qualification of Technical representative</th>
<th>Discipline</th>
<th>Designation (Principal Technical/Technical Representative)</th>
<th>Minimum Experience</th>
<th>Rate at which recovery shall be made from the contractor in the event of not fulfilling provision of clause 36(i)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Graduate Engineer or Diploma Engineer</td>
<td>Civil</td>
<td>Principal Technical Representative/Site in charge</td>
<td>NIL or 5 years</td>
<td>Rs. 10000/ or 2 nos. or Rs. Ten Thousand Only</td>
</tr>
</tbody>
</table>

Assistant Engineer retired from Government services that are holding Diploma will be treated at par with Graduate Engineer.

Clause 42

As per NIT

RECOVERY RATES FOR QUANTITITES BEYOND PERMISSIBLE VARIATION ... As per NIT