Sub: Tender for Design, manufacture, testing, inspection, painting prior to dispatch, transportation and supply to site, unloading, erection and final patch up painting at site of 05 nos. Bailey bridges at various locations from BP 2338 to BP 2319 (Demagiri to Mauzam) along IBB in the state of Mizoram including design and execution of associated civil works all complete on turnkey basis for Valuing Rs 10.31 Crs (PKG-1).

Ref: NIT No: DLI/CON/496/467 dated 11.05.2015.

**Addendum No.1**

**ACC Clause No.19**

General Conditions of Contract (GCC) Clause No.72.1 at page no.51 is modified and to be read as under:

The contractor shall be liable to the liquidated damages in case the work is delayed by the Contractor beyond the agreed time schedule due to the reasons solely attributable to Contractor. The liquidated damages shall be 2% (Two percent only) of the balance value of work for each month of delay beyond stipulated time of completion as envisaged in Contract/ Agreement / LOI subject to a maximum of 10% (Ten percent) of the balance value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with EPI even after completion of the work.

All other terms & conditions shall remain unchanged.

GGM(Contracts)
14.05.2015