CORRIGENDUM - I

June 08, 2011

Ref: NIT No. SRO/PCOMKT/TH/76 dated 25.05.2011

1. Last date for submission of tender of the above NIT has been extended upto 15.06.2011 at 16.00 Hrs.

2. Opening of tender (Techno-commercial bid) of the above NIT also extended upto 15.06.2011 at 17.00 Hrs.

3. Monitory category for eligibility may please be read as “Category ‘B’” in place of “Category ‘C’”.

4. Address for the submission tender may please be read as follows:

   Engineering Projects (India) Ltd
   (A Govt. of India Enterprise)
   Flat No. 302, Classic Avenue
   D.No. 6-3-790/7, Ameerpet
   HYDERABAD – 500 016.

5. Point No. 9 in Special Condition of Contract may please be read as under:

   All men, materials, machinery, tools and plants, infrastructure, resources etc. except cement & steel, as required for execution of “Works” shall be provided and arranged by PARTY for their portion of work. The amount/rate quoted in their offer by PARTY to EPI includes all charges, all direct and indirect cost of works, materials, labour, plant & equipment, all taxes, duties, levies, royalties, octroi, entry tax, VAT, WCT/TOT, labour welfare cess etc., all transportation charges including for cartage of issue material, electricity and water charges, site offices expenses, labour camp, bank guarantee charges, insurance charges, EPF/CPF/ Statutory contributions, preparation of all required design & detailed engineering and all required drawings etc., other expenses whatsoever, incurred on execution, completion and maintenance of the “Works” as per ‘Tender Documents’ and their own overheads and profit etc. PARTY shall comply with all the requirements laid down as per ‘Tender Documents’ as per terms, conditions, specifications, drawings, documents etc. given in the ‘Tender Documents’ for the completion, handing over, maintenance period etc. for the project.

   Cement and steel required for the project shall be arranged by EPI at the prevailing market rates and the amount incurred by EPI shall be recovered at actuals from the party. Requirement of cement and steel shall be raised by party atleast 15 days in advance of requirement. In case EPI is unable to arrange the same at any time due to any reason, party has to make his own arrangements for the same and no claim whatsoever will be entertained in this regard.

   CENVATABLE SERVICE TAX + CESS and VATABLE APVAT on finished goods will be paid extra upto the ceiling of amount quoted by the party in Annexure-I against submission of documentary evidence.