## SUMMARY OF COST

Construction of G+7 RCC Framed Structure tenements blocks in Chennai near Perumbakkam Phase – II (Package – 11), 3rd Call

<table>
<thead>
<tr>
<th>SL. NO.</th>
<th>DESCRIPTION</th>
<th>ESTIMATED COST (In Rs)</th>
<th>BIDDER’S PRICE</th>
<th>AMOUNT IN RUPEES (After adding percentage at Par or Below or Above)</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>4,58,43,358.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### BIDDER’S FINANCIAL OFFER:

Rs. ________________________________

In Figures

Rs. ________________________________

In Words

Signature of Contractor with seal

Note: Unit Rates shown in the Priced BOQ and the estimated cost are calculated on the basis of the present market rates. Tenders are required to quote on % (percentage) basis accordingly.