Earthwork & RCC works upto plinth level for Construction of G+7 RCC Framed Structure tenements blocks in Chennai near Perumbakkam Phase – II (Package – 12A)

<table>
<thead>
<tr>
<th>SL. NO.</th>
<th>DESCRIPTION</th>
<th>ESTIMATED COST (In Rs)</th>
<th>BIDDER’S PRICE % QUOTE AT PAR / BELOW / ABOVE</th>
<th>AMOUNT IN RUPEES (After adding percentage at Par or Below or Above)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Earthwork &amp; RCC works upto plinth level for Construction of G+7 RCC Framed Structure tenements blocks in Chennai near Perumbakkam Phase – II (Package – 12A)</td>
<td>4,27,88,885.00</td>
<td></td>
<td>In Figures In Words In Figures In Words</td>
</tr>
</tbody>
</table>

**BIDDER’S FINANCIAL OFFER:**

Rs. ______________________________________ ______________________

In Figures

Rs. ______________________________________ ______________________

In Words

**Signature of Contractor with seal**

Note: Unit Rates shown in the Priced BOQ and the estimated cost are calculated on the basis of the present market rates. Tenders are required to quote on % (percentage) basis accordingly.