BOQ / FINANCIAL PROPOSAL (PHASE-I)

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Description of Activity</th>
<th>Unit</th>
<th>Quoted rate (in ₹)</th>
<th>Quoted Price* (in ₹)</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>PHASE - ‘I’ : Survey, condition assessment &amp; retrofitting and technical conclusion and findings</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Stage 1</strong></td>
<td>To prepare a document after study the background history of temple complex and effect of recent disaster in the area which will give an overview of different works to be done in the area including DPR with detailed consult.</td>
<td>Lump-Sum</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Stage 2</strong></td>
<td>Survey and Sub-Soil Investigation and Testing etc.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>a) Survey (for 500 Hectare)*</td>
<td>Per Hectare</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>b) Sub-Soil Investigation &amp; testing (for 50 Locations)*</td>
<td>Per Location</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>* Quantities indicated are for estimation purpose</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Stage 3</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>To carry out condition assessment of temple building and other temple structures in temple complex and assess structural stability of these and suggest retrofitting measures, where needed as per the National / International norms and standards. Preparation of Preliminary Project Report. Preliminary Project cost estimate of all project components &amp; approval thereof.</td>
<td>Lump-Sum</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Detail Project Report (DPR) of the above</td>
<td>Lump-Sum</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Total (Phase I)**
# MANPOWER REQUIREMENT (PROFESSIONAL)

<table>
<thead>
<tr>
<th>Provision of Experts</th>
<th>Nos. of Man days</th>
<th>Cost per man days</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. Geotechnical Engineer</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2. Physical Surveyor with experience of interpretation of satellite and GIS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3. Building retrofitting expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4. Disaster Management Expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5. Geologist</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6. Slope stabilization expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7. Protective structure Expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8. River channel flow and watershed management expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9. Environment expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10. Structural Engineering Expert</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11. Physical Planner</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12. Architect</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Note:**

1. * The quoted price should be inclusive of all applicable taxes (excluding service tax). Service tax will be reimbursed extra (if applicable) after submission of documentary proof. New taxes / duties, levies etc. if any after the award of work shall also be borne by EPI.

2. Consultant has to assess the provision of experts needed for this phase for carrying out the scope of work and considered the respective man days in their proposals.

3. It is presumed that the cost of involvement of experts is included in the rates quoted by consultant for different activities. However, in case, expert’s services are needed for the work beyond the present scope of work or after the acceptance of particular activity they will be paid as per experts’ rate quoted.

4. The experts listed above shall have minimum 10 years of experience and their CV has to be approved from EPI before engagement.