Section – I

Additional General Conditions of Contract (Client)

1.0 Entry Passes

Access by land through the port is also restricted and entry passes will be issued, upon prior request in writing. All constructional personnel of the contractor shall adhere to the prescribed departmental procedures while entering the site, during the course of work and leaving the site on completion. Charges for Harbour Entry Permits if any, will be borne by the contractor.

2.0 Insurance for the works

Before commencing the execution of the work, the contractor shall insure against any damages / loss or injury which may occur to any property including any employee arising out of the execution of the contract.

3.0 License, Permits, etc.,

The contractor shall make his own arrangements for obtaining all necessary licenses, permits etc., for his crafts and also for the procurement of any spares that he may require during the progress works. The contractor shall have adequate supply of necessary spares from the very beginning to ensure that no serious delay or holdup occurs in the execution of works.

4.0 Drawings

The contractor shall submit the required drawings for the approval of the engineer. The execution drawings should be got approved by the contractor before commencement of any works.
Section – II

1. General Provision & Standards

Unless otherwise specified in the contract, the relevant provisions of the appropriate PWD codes / manuals, BIS shall apply for all materials and workmanships.

The contractor will follow the procedure of civil works as laid down in the PWD codes / manuals as per guidelines issued from time to time.

2.0 Testing of materials

The contractor shall have a quality control cell which will inspect the works during the execution periodically and draw samples required for testing, carry on the test share the test results with ChPT and maintain the record of the test results. The cost / expenses of the testing will be borne by the contractor. No extra payment will be made towards testing.