SUMMARY OF COST

SRO/MKT/TH/497
November 17, 2016

Construction of G+7 RCC Framed Structure tenements building in Chennai near Perumbakkam Phase- II, Reach-V – Balance works of Block No. 28, 38 & 40 (Package- 5T)

<table>
<thead>
<tr>
<th>SL. NO.</th>
<th>DESCRIPTION</th>
<th>ESTIMATED COST (In Rs)</th>
<th>BIDDER’S PRICE % QUOTE AT PAR / BELOW / ABOVE</th>
<th>AMOUNT IN RUPEES (After adding percentage at Par or Below or Above)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Construction of G+7 RCC Framed Structure tenements building in Chennai near Perumbakkam Phase- II, Reach-V – Balance works of Block No. 28, 38 &amp; 40 (Package- 5T)</td>
<td>3,24,15,205.84 (Rupees Three Crores Twenty Four Lakhs Fifteen Thousand Two Hundred and Five Paise Eighty Four Only)</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

BIDDER’S FINANCIAL OFFER:

Rs. ____________________________________________________________
In Figures

Rs. ____________________________________________________________
In Words

Signature of Contractor with seal

Note: Unit Rates shown in the Priced BOQ and the estimated cost are calculated on the basis of the present market rates. Tenders are required to quote on % (percentage) basis accordingly.